STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 05/ 25/ 00 I N VENTURA COUNTY I N AND NEAR
CONTRACT NUMBER 07-187404 VENTURA FROM RCQUTE 101/ 126

LOCATI ON 07- VEN- 126- 0. 0/ R13. 0 SEPARATI ON TO HALLOCK DRI VE
GROOVE PAVEMENT

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 21. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
05/ 30/ 00
CONTRACT CCDE 'E '
16 CONTRACT | TEMS

FEDERAL AID AGC P126-(043)E
STP- P126- (043) E

PROPCSALS | SSUED 9 FUND TOTAL HB1 800, 000 TOTAL NUMBER OF WORKI NG DAYS 95
NUMBER OF BI DDERS 3 ENG NEERS EST 670, 720. 00 AMOUNT OVER 176, 867. 20 PERCENT OVER EST 26. 37
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 847,587. 20 3 STERNDAHL ENTERPRI SES | NC 818 834-8199
00421823
11861 BRANFORD STREET FAX 818 834-8618
SUN VALLEY CA 91352
2 849, 000. 00 1 CONE ENG NEERI NG CONTRACTORS 925 838-5685
00595036
2092 OMEGA ROAD STE F FAX 925 838-5996
SAN RAMON CA 94583
3 949, 420. 00 2 LEH GH CONSTRUCTI ON COVPANY 323 931-1306

714 SOUTH PLYMOUTH BLVD

LOS ANGELES CA 90009

00714358

FAX 323 931-0233



07-187404 Bl D245

07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 25/ 00 05/ 30/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 K R C SAFETY INC I TEMS 1, 2 AND 7 (PORTI ON)

6084 W HURLEY AVENUE

VI SALIA CA 93291

PENHALL COVPANY | TEM 8
16401 CONSTRUCTI ON Cl RCLE

I RVINE CA 92606



07-187404
07- VEN- 126
05/ 25/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 30/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALERT BARRI CADE
SAN JACI NTO CA
SUDHAKAR COVPANY
RI ALTO CA
Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS
STRI PI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PENHALL COVPANY
ANAHEI M CA
SUDHAKAR COVPANY
RI ALTO CA

| TEM 8

I TEM5S 3 THRU 7 AND 9 THRU 16



07-187404 Bl D245

07- VEN- 126 CONTRACT PROPOSAL OF LOW BI DDER PACGE 4
05/ 25/ 00 05/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 10, 000. 00* 10, 000. 00
2 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 80, 000. 00* 80, 000. 00
3 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1,120 1.31 1, 467. 20
4 018196 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 41, 800 2.00 83, 600. 00
5 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 45, 900 1.31 60, 129. 00
6 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 68 14. 00 952. 00
7 150722 REMOVE PAVEMENT MARKER EA 42,900 .70 30, 030. 00
8 (S) 420102 GROOVE EXI STI NG CONCRETE PAVEMENT M 76, 900 2.84 218, 396. 00
9 840515 THERMOPLASTI C PAVEMENT MARKI NG e 68 30. 00 2,040. 00
10 018197 100 MM | NVERTED PROFI LE THERMOPLASTI C M 83, 600 2.50 209, 000. 00
TRAFFI C STRI PE
11 018198 200 MM | NVERTED PRCFI LE THERMOPLASTI C M 3,090 5.00 15, 450. 00
TRAFFI C STRI PE
12 018199 100 MM RAI SED PROFI LE THERMOPLASTI C M 8, 810 2.50 22,025.00
TRAFFI C STRI PE (BROKEN 10.98 M- 3.66 M
13 018200 100 MM | NVERTED PROFI LE THERMOPLASTI C M 33, 000 2.50 82, 500. 00
TRAFFI C STRI PE (BROKEN 10.98 M- 3.66 M
14 018201 100 MM | NVERTED PROFI LE THERMOPLASTI C M 950 2.50 2,375.00
TRAFFI C STRIPE (BROKEN 5.18 M- 2.14 M
15 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 9, 020 1.40 12, 628. 00
16 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 6, 180 2.75 16, 995. 00

TOTAL 847,587. 20



07-187404 Bl D245

07- VEN- 126 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
05/ 25/ 00 05/ 30/ 00
R RCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 10, 000. 00* 10000. 00| 20, 000. 00* 20000. 00
2| 85, 000. 00* 85000. 00| 50, 000. 00* 50000. 00
3| 1.30 1456. 00| 1.00 1120. 00
4 | 2.30 96140. 00| 3.00 125400. 00
5| .80 36720. 00| 1.50 68850. 00
6 | 30. 00 2040. 00| 20. 00 1360. 00
7| .55 23595. 00| 1.00 42900. 00
8 | 4.80 369120. 00| 3.00 230700. 00
9 | 30. 00 2040. 00| 60. 00 4080. 00
10 | 1.50 125400. 00| 3.00 250800. 00
11 | 3.00 9270. 00| 7.00 21630. 00
12 | 2.00 17620. 00| 3.00 26430. 00
13 | 1.30 42900. 00| 2.00 66000. 00
14 | 1.50 1425. 00| 2.00 1900. 00
15 | 1.20 10824. 00| 1.50 13530. 00
16 | 2.50 15450. 00| 4.00 24720. 00

TOT 849, 000. 00 949, 420. 00



